SECTION 01010
SUMMARY OF WORK AND GENERAL REQUIREMENTS

PART 1 - GENERAL
11 SUMMARY

A. Project Scope: Contractor shall supply all equipment, materials, and labor necessary to
perform bituminous pavement repairs at Tuttle Creek State Park, River Pond Area located in
Riley County, Kansas.

1.2 DEFINITION

A. Architect/Engineer: Where the word “Architect/Engineer” is used throughout the
Contract Documents, it shall be understood to mean KDWPT Engineering Services.

1.3 POINTS OF CONTACT

A. Point of Contact (P.O.C.) Names: The following individuals may be contacted regarding
the Project. For technical and administrative questions concerning the Project during
bidding and construction, contact:

Chad Grisier, P.E.

Project Engineer

KDWPT Engineering Services
785-296-3859

14 PRE-BID SITE VISITS

A. Bidders Access to Site: Bidders and sub-bidders may have access to the work site by
contacting the Area Manager to arrange a day and time.

Todd Lovin

Park Manager

Tuttle Creek State Park
785-539-7941

15 AGREEMENTS FOR BIDDING:

A. Bidder acknowledges and agrees to submit his Bid in accordance with the provisions
required by the Bid Form (State of Kansas Request for Quotation) supplied to the Bidder
by Kansas Office of Facilities and Procurement Management and to the following terms
and conditions for bidding. Time and place for submittal of Bids is indicated on the Bid
Form.
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1.6

1.7

The Project shall be constructed under a single Contract and will be awarded to the
responsible Bidder offering the lowest bid price and meeting the requirements for bidding
and requirements of the Contract Documents. The lowest bid price will be calculated by
the sum of the Base Bid and the total of any Alternates that are accepted by Owner after
all Bids are opened.

Failure to acknowledge receipt of Addenda issued may be cause for Owner’s rejection of a
Bid.

An incomplete Bid or information included but not solicited on the Bid Form may be
cause for Owner’s rejection of a bid.

A Bid may be considered incomplete or non-responsive if it fails to quote a price for an
Alternate or other separate item identified and solicited on the Bid Form supplied to the
Bidder.

The Kansas Office of Facilities and Procurement Management reserves the right to reject
any or all Bids and to waive technicalities and formalities for the acceptance or rejection
of Bids, should such action be deemed in the best interest of the Owner.

The Owner reserves the right to accept or reject any or all Alternates submitted with the
Bid before award of the Contract.

In compliance with K.S.A. 75-3741, subcontractors which the Contractor proposes to
employ for the work shall be listed.

It is the responsibility of the Contractor to supply his prospective subcontractors with
copies of the Contract Documents for bidding. Neither the Owner nor the Kansas Office
of Facilities and Procurement Management will be responsible for supplying prospective
subcontractors with Contract Documents for bidding.

ADDENDA

A.

Acknowledgment of Receipt of Addenda: I/we have
received and considered the following Addenda in the submitted Bid for this Project.
(Bidder shall fill in signature above using same person as signing the Bid Form and shall
initial each applicable Addenda space below.)

None ( )#1 ( ) #2 ( ) #3 ( ) #4 ( ) #5 ( )

Substantiation: Bidder shall attach a copy of this completed page to the Bid Form.

WORKING DAYS AND TIME OF COMPLETION

A.

Calendar Days: Contractor agrees, if awarded the Contract, to complete the Work of the
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1.8

19

1.10

Contract within 60 calendar days from the date of the “Notice to Proceed” issued by the
KDWPT Project Manager.

Work may be allowed to commence if repairs are scheduled to be Substantially Complete
prior to May 22, 2014. Otherwise, work shall not commence until May 27, 2014.

Due to seasonal park visitations, weekly working days after May 27, 2014 shall be limited
from Monday to Thursday.

Substantial Completion is defined as: All products furnished, installed, and work
completed in accordance with the contract documents with exception of deficient items
noted on final inspection.

LIQUIDATED DAMAGES

A. If the Contractor fails to Substantially Complete the project as defined within the contract
time, Owner may charge liquidated damages in the amount of $100 per day.
1. Legal holidays shall be excluded from liquidated damages assessment.
2. Engineer will suspend liguidated damages on days the Contractor is awaiting a
final punch list. Engineer will resume deducting liquidated damages on one of
the following days, whichever comes first:
e The day the Contractor resumes the final punch list work.
e The 1% working day after the Contractor receives the final punch list.
e The 5" calendar day after the Contractor receives the final punch list if
the Contractor has demobilized from the project.
FEDERAL TAX
A. Federal Tax Included: Bidder acknowledges that the cost for the Federal Excise Tax has
been included in quoted prices on the Bid Form, to cover the cost of said tax on all items
of construction, equipment, and material subject to such tax.
STATE TAX
A. This project has been determined by the Kansas Department of Revenue to be subject to
Kansas sales tax. The cost of said Tax must be INCLUDED IN all Bid and Contract
prices. Sales tax includes all applicable state, county and city sales taxes.
B. A general contractor or other contractor who contracts directly with the State of Kansas or

one of its agencies shall pay tax as follows:
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1. Labor: No tax will be assessed since the labor is purchased directly by the State
or one of its agencies.

2. Materials: Taxes will be assessed on material purchased for the project.
A subcontractor on this project shall pay tax as follows:

1. Labor Taxes will be assessed because this labor is not purchased directly by the
state or one of its agencies. (However, labor will not be taxed on projects calling
for the original construction of a building or for repair or remodeling of a
residence).

2. Materials: Taxes will be assessed on materials purchased for the project.

Whether sales tax should be paid to the Department of Revenue by a subcontractor on the
subcontractor's labor services will depend upon whether the project qualifies as the
original construction of a building or facility or as the repair or remodeling of a residence.
The contractor and each subcontractor will be responsible for determining whether labor
services for the project qualifies for such exemption and for including the correct amount
of state, county and city sales tax applicable to this project. Contractors and subcontractors
must include all sales tax due on materials, which are not exempt on this project. Any
questions should be addressed to the Kansas Department of Revenue, Division of
Taxation, Taxpayer Assistance Center. (785) 296-0222.

A general contractor or other contractor that contracts directly with the State of Kansas
shall obtain copies of the Kansas Retailers Sales Tax Registration certificates from all its
subcontractors on this project and have them available at the jobsite upon request.

1.11 PRE-CONSTRUCTION

A.

Requirements: Prior to starting construction the following items shall be completed.

1. Contractor’s completion of a Pre-Construction Meeting with KDWPT personnel.
2. Receipt of “Purchase Order” from State of Kansas, Division of Purchases.
3. Receipt of “Notice to Proceed” from KDWPT, Engineering Services Section.

1.12 SUBMITTAL

A

Addressing of Submittals: Submittals, notifications, and reports required by the
Specifications and Conditions of the Contract shall be sent and addressed to the following,
unless otherwise indicated in the Contract Documents.

Chad Grisier, PE
KDWPT Engineering Services
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tel:%28785%29%20296-0222

1020 S Kansas Avenue, Suite 200
Topeka, KS 66612

Office: 785-296-3859

fax: 785-296-6953

B. Format and Identification: Project number shall be on all submittals. Submittals shall
be approved by the General Contractor prior to submittal to the engineer. All copies shall
have an indication of General Contractor approval.

C. Marking and Legibility: Submittals in the form of manufacturer’s standard preprinted
data and brochures shall be suitably marked by Contractor to designate the information,
materials, and products applicable to the Project. Such markings shall be reproducible by
means of standard photocopy machinery. Color highlighting as a means of marking is not
acceptable.

D. Copies: Contractor shall provide 2 copies of each submittal for Owner’s records plus the
number of copies needed by Contractor.

E. Processing Time: Allow time for submittal review, including time for resubmittals, as
follows. Time for review shall commence on Engineer’s receipt of submittal.

1. Initial Review: Allow 15 days for initial review of each submittal. Allow
additional time if coordination with subsequent submittals is required. Engineer
will advise Contractor when a submittal being processed must be delayed for
coordination.

2. Resubmittal Review: Allow 15 days for review of each resubmittal.

1.12 GUARANTEES AND WARRANTIES

A. General: Provide guaranties and warranties in accordance with the General Conditions of
the Contract and as required by the Specifications.

B. Submittal: Warranties and guarantees shall be addressed and submitted to:

Chad Grisier, PE

KDWPT Engineering Services
1020 S Kansas Avenue, Suite 200
Topeka, KS 66612

Office: 785-296-3859

fax: 785-296-6953

1.13 MATERIAL, EQUIPMENT, AND SUBSTITUTIONS

A Materials and Products: In general, the Contract Documents identify the required
materials and equipment by naming one or more manufacturer’s brand name, model
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number, catalog number, or other similar proprietary identification. Where one or more
proprietary identifications or manufacturers is listed for a category of material and
equipment, the intent is that the Contractor may provide any of those listed. Bids shall be
based on Contractor providing only those materials and equipment named and identified
in the Contract Documents.

Material Quality: Contractor provided material and equipment shall be new, unused, and
undamaged when delivered to the site.

Substitutions: Materials and equipment not named in the Contract Documents which the
Contractor wishes to provide will be considered as a substitution in accordance with the
following procedures and conditions and may be provided only when approved by the
Owner.

1. Substitution Requests: When request for substitution is made after execution of
the Contract, Contractor shall request substitution in writing and such request
shall be accompanied by complete information to allow Owner’s analysis
including, manufacturer’s and product identification, technical data including
performance, dimensional and operational characteristics, cost data impact on
time for completion, samples, and other information necessary for analysis.
Include an itemized comparison of the qualities and characteristics of the specified
item versus those of the substitution item. Submit 2 copies of request and
accompanying information and clearly identify as “Request for Substitution”
followed by appropriate Project Number.

2. Conditions: Owner will consider substitutions only under one or more of the
following conditions.

a. Required for compliance with subsequent interpretations of code
requirements.

b. Unavailability of a specified item, through no fault of Contractor.

C. Subsequent information discloses inability of specified item to perform
properly or fit in designated space.

d. Manufacturer of fabricator refuses to certify, guarantee, or warranty
performance of specified item.

e. When the Owner determines that in his judgment a substitution would be
substantially to the Owner’s best interest in terms of cost, time or other
considerations.

3. Contractor’s Representations: By submitting a request for substitution, Contractor
represents the following:

a.  Proposed substitution has been personally investigated by

Contractor.
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b. The substitution material or equipment carries the same or better warranty
or guarantee as the specified item.

C. Cost data presented is complete and includes all related costs under the
Contract, and Contractor waives all claims for additional costs related to
the substitution and the Project which subsequently become apparent.

d. Installation of an approved substitution shall be coordinated with all
portions of the Work, and that changes as may be necessary shall be made
so that the Work is complete in all respects.

1.14 CONTRACT CHANGE ORDERS

A.

Notice: After encountering a potential Contract Change Order, notify the Engineer or
designated representative either verbally or in written form. Allow up to 7 days for
Engineer or representative to conduct review in field of conditions leading to the Notice.

Contract Change Order Request: After providing Engineer the Notice and receiving
Owner acceptance to proceed with request, submit a written request for any Change Order
(time, money or both) without unreasonable delay but not later than 14 calendar days
following the date of Owner acceptance of Notice. This allowance shall also apply to
Change Orders as requested by Owner.

Failure to provide Notice or Change Order Request within the times allowed may result in
the Engineer reducing the Contractor’s Change Order Request by the amount of time,
money or both the Owner may have been able to save if the Contractor would have given
more timely notice.

Engineer’s Approval: Engineer shall review and provide written approval or rejection of
Change Order Request within 7 days of receipt of Change Order Request. If additional
time is required for internal Agency coordination or other reasons, Engineer will notify
Contractor. No days beyond these 7 approval days will be charged against contract
completion in which the Contractor or subcontractors cannot work because of a delay or
omission for which KDWPT or other governmental agency is responsible.

1.15 TEMPORARY FACILITIES AND CONTROLS

A.

General: Contractor shall provide temporary facilities and controls necessary to complete
the Work. Remove Contractor provided temporary facilities and controls upon completion
of the Work and sooner when no longer needed.

Contractor’s Field Office and Storage: Space for a field office within the work area is
acceptable. An exterior area to accommodate a field office or material storage at the work
site, if requested by Contractor, will be provided at a location to be designated by the
Owner. Owner is not responsible for safe keeping or protection of materials of equipment
stored on Owner’s property.
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1.16

1.17

Toilet Facilities: as available.
Water: as available.
Electric and Lighting: as available.

Telephone: Not provided.

ADDITIONAL REQUIREMENTS

A.

Existing Facilities: The Contractor shall take all necessary precautions to insure against
damage to existing facilities and their contents. Any damaged items shall be repaired or
replaced by the Contractor at no additional cost to the Owner.

Protection of Work: The Contractor shall take all necessary precautions to insure against
damage to Products and Work. Any damaged items shall be replaced, or repaired, so as to
eliminate evidence of repair, at no additional cost to the Owner.

Project Maintenance: Remove debris and rubbish from the work site as frequently as
necessary to avoid safety hazards and unsightliness, and at the end of each workday.

INSPECTIONS

A.

Inspections: Inspections will be conducted by KDWPT Engineering Services Section
personnel and or the engineer or his designated representative as frequently as deemed
necessary.

Notifications: The Contractor shall give KDWPT personnel at the Engineering Services
Section office a minimum of 24 (twenty-four) hours notice prior to any concrete pours or
concealment or covering for inspection purposes.

Inspections conducted by Engineering Services Section personnel does not relieve
Contractor from compliance of Contract Documents.

END OF SECTION
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